
Sidewalk Rehabilitation Program, N 

200th St (Ashworth Ave N - 

Meridian Ave N)

Bid No 9640

Bid Date: July 29, 2020

Diversified Holdings NW Iron Creek Construction LLC Judah of Lion Landscaping and Services LLC Northend Excavating Inc NPM Construction Co Trininty Contractors, Inc. Westwater Construction Co

Bonney Lake, WA Issaquah, WA Maple Valley, WA Granite Falls, WA Maple Valley, WA Marysville, WA Renton,  WA

Schedule / Bid Item [Bid Item#] Quantity Units

Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount

Contractor's 

calc Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount

1 1-09Mobilization 1 LS 6,000.00$    6,000.00$     10,000.00$ 10,000.00$   6,000.00$    6,000.00$          14,000.00$   14,000.00$ 6,000.00$      6,000.00$      10,000.00$  10,000.00$ 9,000.00$   9,000.00$      

2 1-04 Minor Change 1 FA 5,000.00$    5,000.00$     5,000.00$   5,000.00$     5,000.00$    5,000.00$          5,000.00$     5,000.00$   5,000.00$      5,000.00$      5,000.00$    5,000.00$   5,000.00$   5,000.00$      

3 1-07SPCC Plan 1 LS 1,100.00$    1,100.00$     500.00$      500.00$        3,000.00$    3,000.00$          1,000.00$     1,000.00$   1,000.00$      1,000.00$      200.00$       200.00$      1,000.00$   1,000.00$      

4 1-10Project Temporary Traffic Control 1 LS 1,200.00$    1,200.00$     5,000.00$   5,000.00$     20,000.00$  20,000.00$        5,000.00$     5,000.00$   11,000.00$    11,000.00$    5,000.00$    5,000.00$   25,000.00$ 25,000.00$    

5 1-10Pedestrian Traffic Control 1 LS 1,200.00$    1,200.00$     1,500.00$   1,500.00$     10,000.00$  10,000.00$        2,500.00$     2,500.00$   8,400.00$      8,400.00$      1,000.00$    1,000.00$   5,000.00$   5,000.00$      

6 2-01Clearing and Grubbing 1 LS 15,000.00$  15,000.00$   7,500.00$   7,500.00$     20,000.00$  20,000.00$        20,000.00$   20,000.00$ 16,000.00$    16,000.00$    30,000.00$  30,000.00$ 20,000.00$ 20,000.00$    

7 2-02Removing Cement Conc. Pavement 125 SY 130.00$       16,250.00$   35.00$        4,375.00$     18,750.00$  2,343,750.00$   18,450.00$ 48.00$          6,000.00$   95.50$           11,937.50$    10.00$         1,250.00$   75.00$        9,375.00$      

8 2-02Removing Conc. Curb and Gutter 6 LF 130.00$       780.00$        10.00$        60.00$          10,000.00$  60,000.00$        10,000.00$ 70.00$          420.00$      100.00$         600.00$         10.00$         60.00$        50.00$        300.00$         

9 4-04Crushed Surfacing Top Course 9 TN 130.00$       1,170.00$     150.00$      1,350.00$     5,000.00$    45,000.00$        5,000.00$   30.00$          270.00$      100.00$         900.00$         30.00$         270.00$      100.00$      900.00$         

10 7-05Adjust Utility Lid 4 EA 300.00$       1,200.00$     200.00$      800.00$        1,000.00$    4,000.00$          250.00$        1,000.00$   1,000.00$      4,000.00$      200.00$       800.00$      1,000.00$   4,000.00$      

11 8-01Inlet Protection 6 EA 112.00$       672.00$        10.00$        60.00$          80.00$         480.00$             75.00$          450.00$      100.00$         600.00$         50.00$         300.00$      100.00$      600.00$         

12 8-02
PSIPE Princess Diana Serviceberry 

(Amelanchier grandiflora) 5 EA 175.00$       875.00$        950.00$      4,750.00$     1,200.00$    6,000.00$          400.00$        2,000.00$   550.00$         2,750.00$      600.00$       3,000.00$   1,000.00$   5,000.00$      

13 8-02

PSIPE Autumn Brilliance 

Serviceberry (Amelanchier x 

grandiflora) 5 EA 175.00$       875.00$        950.00$      4,750.00$     1,200.00$    6,000.00$          400.00$        2,000.00$   550.00$         2,750.00$      600.00$       3,000.00$   1,000.00$   5,000.00$      

14 8-14King County Bus Pad 0.5 SY 175.00$       87.50$          500.00$      250.00$        2,000.00$    1,000.00$          500.00$        250.00$      3,000.00$      1,500.00$      2,000.00$    1,000.00$   1,000.00$   500.00$         

15 8-14
Cement Conc. Traffic Curb and 

Gutter 6 LF 70.00$         420.00$        50.00$        300.00$        1,000.00$    6,000.00$          100.00$        600.00$      110.00$         660.00$         25.00$         150.00$      150.00$      900.00$         

16 8-14Cement Conc. Sidewalk 125 SY 70.00$         8,750.00$     150.00$      18,750.00$   180.00$       22,500.00$        50.00$          6,250.00$   115.00$         14,375.00$    45.00$         5,625.00$   100.00$      12,500.00$    

17 5-04
Pavement Repair Excavation Incl. 

Haul 4 SY 200.00$       800.00$        10.00$        40.00$          200.00$       800.00$             100.00$        400.00$      450.00$         1,800.00$      100.00$       400.00$      100.00$      400.00$         

18 5-04
HMA for Pavement Repair CL 1/2 

In. PG 58H-22 0.5 TON 750.00$       375.00$        5,000.00$   2,500.00$     2,000.00$    1,000.00$          1,500.00$     750.00$      5,500.00$      2,750.00$      500.00$       250.00$      1,000.00$   500.00$         

Subtotal 

Base Bid  $   61,754.50 

Subtotal 

Base Bid  $   67,485.00 

Subtotal 

Base Bid  $  2,560,530.00 

 Subtotal 

Base Bid  $ 67,890.00 

Subtotal Base 

Bid  $    92,022.50 

Subtotal 

Base Bid  $ 67,305.00 

Subtotal 

Base Bid  $ 104,975.00 

Sales Tax 

(10.2%)  $     6,298.96 

Sales Tax 

(10.2%)  $     6,883.47 

Sales Tax 

(10.2%)  $     261,174.06 

 Sales Tax 

(10.2%)  $   6,924.78 

Sales Tax 

(10.2%)  $      9,386.30 

Sales Tax 

(10.2%)  $   6,865.11 

Sales Tax 

(10.2%)  $   10,707.45 

Total Base 

Bid  $   68,053.46 

Total Base 

Bid  $   74,368.47 

Total Base 

Bid  $  2,821,704.06 

 Total Base 

Bid  $ 74,814.78 Total Base Bid  $  101,408.80 

Total Base 

Bid  $ 74,170.11 

Total Base 

Bid  $ 115,682.45 

 Contractor 

Total  $   68,053.46 

 Contractor 

Total  $   74,765.19 

 Contractor 

Total  $     160,374.06 

 Contractor 

Total  $ 74,814.78 

 Contractor 

Total  $  101,408.80 

 Contractor 

Total  $ 74,170.11 

 Contractor 

Total  $ 115,682.45 

Difference  $          (0.00) Difference  $      (396.72) Difference  $ 2,661,330.00  Difference  $             -   Difference  $           (0.01) Difference  $             -   Difference  $               -   
*The Contractor accidently 

reversed the numbers in the 

Subtotal Base Bid


